IFB02-541144-24

RE-ROOFING — MASSEY ANNEX & FIRE & RESCUE TRAINING ACADEMY
NOVEMBER 9, 2001 @ 10:00 A. M.

Item Unit Extended
No. Vendor Name Description Qty Unit Price Delivery Terms Price

Provide all labor, materials & equipment to re-roof the Massey Annex Building in

accordance with all terms, conditions and specifications included herein:

Remove existing Built-up-roof system. Removal shall be down to bare metal deck and

shall include all metal copings, flashings and counterflashings in accordance with

specifications and drawings.

1 1 Job

Interstate Corp $6,300.00 15 Days ARO | 1%15 Days $6,300.00
Rayco Roof Service Inc $11,495.00 | 90 Days ARO | Net 30 Days $11,495.00
R.D Bean Inc $13,148.00 |60 Days ARO | Net30Days | $13,148.00
Colbert Roofing Corp $13,500.00 | 45 Days ARO | Net 30 Days $13,500.00
J.E. Woods & Sons Inc $14,125.00 | 60 Days ARO | Net 30 Days $14,125.00
Roofers Edge, Inc $14,650.00 | 60 Days ARO | Net 30 Days $14,650.00
Control Roofing & Sheet Metal $16,100.00 |120 Days ARO| Net 30 Days $16,100.00
Potteiger-Raintree Inc $19,560.00 45 Days ARO | Net 30 Days $19,560.00
Function Enterprises Inc $34,528.00 45 Days ARO | Net 30 Days $34,528.00

Provide and install new Johns Mansville (4GIG) 4-ply built-up roofing system as

specified, or approved equal including all flashings, counterflashings, copings and

walkpads.

2 1 Job

Function Enterprises Inc $51,792.00 45 Days ARO | Net 30 Days $51,792.00
R.D Bean Inc $55,099.00 60 Days ARO | Net 30 Days $55,099.00
Interstate Corp $57,900.00 | 15 Days ARO [ 1%15 Days $57,900.00
Potteiger-Raintree Inc $61,160.00 45 Days ARO | Net 30 Days $61,160.00
Rayco Roof Service Inc $61,994.00 90 Days ARO | Net 30 Days $61,994.00
Roofers Edge, Inc $63,176.00 | 60 Days ARO | Net 30 Days $63,176.00
Colbert Roofing Corp $65,192.00 45 Days ARO | Net 30 Days $65,192.00
J.E. Woods & Sons Inc $66,898.00 60 Days ARO | Net 30 Days $66,898.00
Control Roofing & Sheet Metal $82,336.00 |120 Days ARO| Net 30 Days $82,336.00
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Remove and replace deteriorated steel deck to match existing work as required. Project
Engineer shall determine the quantity for this item after contractor removes existing roof.
3 100 Sq. Ft
Rayco Roof Service Inc $4.10 90 Days ARO | Net 30 Days $410.00
Potteiger-Raintree Inc $5.00 45 Days ARO | Net 30 Days $500.00
Function Enterprises Inc $5.50 45 Days ARO | Net 30 Days $550.00
R.D Bean Inc $6.00 60 Days ARO | Net 30 Days $600.00
Control Roofing & Sheet Metal $6.50 120 Days ARO| Net 30 Days $650.00
J.E. Woods & Sons Inc $6.80 60 Days ARO | Net 30 Days $680.00
Colbert Roofing Corp $7.31 45 Days ARO | Net 30 Days $731.00
Interstate Corp $8.00 15 Days ARO [ 1%15 Days $800.00
Roofers Edge, Inc $9.00 60 Days ARO | Net 30 Days $900.00
Massey Building- Please provide a price to remove and replace the existing copper metal
counter-flashing regleted into the existing pre-cast parapet walls at the roof perimeter, lump
4 including all cap flashing located at the top of shat penetrations along the perimeter 1 sum
R.D Bean Inc $1,130.00 60 Days ARO | Net 30 Days $1,130.00
Roofers Edge, Inc $3,497.00 60 Days ARO | Net 30 Days $3,497.00
J.E. Woods & Sons Inc $5,062.00 60 Days ARO | Net 30 Days $5,062.00
Rayco Roof Service Inc $5,730.00 90 Days ARO | Net 30 Days $5,730.00
Function Enterprises Inc $7,050.00 45 Days ARO | Net 30 Days $7,050.00
Control Roofing & Sheet Metal $8,200.00 120 Days ARO| Net 30 Days $8,200.00
Potteiger-Raintree Inc $9,100.00 45 Days ARO | Net 30 Days $9,100.00
Interstate Corp $10,200.00 | 15 Days ARO [ 1%15 Days $10,200.00
Colbert Roofing Corp $10,888.00 [ 45 Days ARO | Net30Days | $10,888.00
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Massey Annex Building TOTALS

R.D Bean Inc $69,977.00
Interstate Corp $75,200.00
Rayco Roof Service Inc $79,629.00
Roofers Edge, Inc $82,223.00
J.E. Woods & Sons Inc $86,765.00
Colbert Roofing Corp $90,311.00
Potteiger-Raintree Inc $90,320.00
Function Enterprises Inc $93’920_OO
Control Roofing & Sheet Metal $107,286.00

Provide all labor, materials & equipment to the Fire and Rescue Training Academy

Building in accordance with all terms, conditions and specifications included herein:

Remove existing single ply EPDM and BUR roof systems. Removal shall be down to bare

metal deck and shall include all metal copings, flashings, counterflashings and roof

edges.

1 1 LS

Interstate Corp $12,350.00 | 30 Days ARO | 1%15 Days $12,350.00
Roofers Edge, Inc $16,000.00 90 Days ARO | Net 30 Days $16,000.00
R.D Bean Inc $18,435.00 90 Days ARO | Net 30 Days $18,435.00
Rayco Roof Service Inc $25,135.00 90 Days ARO | Net 30 Days $25,135.00
Colbert Roofing Corp $26,500.00 70 Days ARO | Net 30 Days $26,500.00
J.E. Woods & Sons Inc $29,699.00 60 Days ARO | Net 30 Days $29,699.00
Potteiger-Raintree Inc $29,750.00 90 Days ARO | Net 30 Days $29,750.00
Control Roofing & Sheet Metal $32,745.00 |120 Days ARO| Net 30 Days $32,745.00
Function Enterprises Inc $84,280.00 Net 30 Days $84,280.00
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Provide and install new Johns Mansville (4GIG) 4-ply built-up roofing system or approved

equal in accordance with FMD specifications and drawings, including all flashings,

counterflashings, copings and walkpads.

2 1 LS

R.D Bean Inc $112,318.00 | 90 Days ARO | Net 30 Days | $112,318.00
J.E. Woods & Sons Inc $118,798.00 | 60 Days ARO | Net 30 Days | $118,798.00
Colbert Roofing Corp $121,560.00 | 70 Days ARO | Net30 Days | $121,560.00
Function Enterprises Inc $126,420.00 Net 30 Days | $126,420.00
Interstate Corp $130,350.00 | 30 Days ARO | 1%15 Days $130,350.00
Roofers Edge, Inc $136,940.00 | 90 Days ARO | Net 30 Days | $136,940.00
Rayco Roof Service Inc $139,122.00 | 90 Days ARO | Net 30 Days | $139,122.00
Control Roofing & Sheet Metal $143,964.00 |120 Days ARO| Net 30 Days | $143,964.00
Potteiger-Raintree Inc $168,337.00 | 90 Days ARO | Net30 Days | $168,337.00

Remove and replace deteriorated steel deck to match existing work as required. Project

Engineer shall determine the quantity for this item after the contractor removes existing

3 roof. 100 | sq.Ft.

Rayco Roof Service Inc $4.10 90 Days ARO | Net 30 Days $410.00
Potteiger-Raintree Inc $5.00 90 Days ARO | Net 30 Days $500.00
Function Enterprises Inc $5.50 Net 30 Days $550.00
R.D Bean Inc $6.00 90 Days ARO | Net 30 Days $600.00
Control Roofing & Sheet Metal $6.50 120 Days ARO[ Net 30 Days $650.00
J.E. Woods & Sons Inc $6.80 60 Days ARO | Net 30 Days $680.00
Colbert Roofing Corp $7.31 70 Days ARO | Net 30 Days $731.00
Interstate Corp $8.00 30 Days ARO [ 19%15 Days $800.00
Roofers Edge, Inc $9.00 90 Days ARO | Net 30 Days $900.00
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Fire and Rescue Training Academy TOTALS

R.D Bean Inc $131,353.00
Interstate Corp $143,500.00
Colbert Roofing Corp $148,791.00
J.E. Woods & Sons Inc $149,177.00
Roofers Edge, Inc $153,840.00
Rayco Roof Service Inc $164,667.00
Control Roofing & Sheet Metal $177,359.00
Potteiger-Raintree Inc $198,587.00
Function Enterprises Inc $211,250.00




